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1. The RFP mentions Pedestrian Lighting, but there is no detail concerning what the City would 

like to see. Is the lighting only to be installed at the transit shelter or is it intended to be 

installed along the newly revised sidewalks? A combination of both? 

 

The lighting is only to be installed at the transit shelter locations. 

 

2. Will the City be obtaining the Encroachment Permit from Caltrans for work along Stockton 

and Washington Streets that serve as Highway 49 or will the successful consultant be 

responsible for obtaining the Encroachment Permit? 

 

The consultant will be responsible for obtaining the Encroachment Permit from Caltrans. 

 

3. Will the City require an Encroachment Permit be obtained for the work to be done on South 

Washington Street? 

 

The consultant will be required to obtain a “no-fee” Encroachment Permit from the City for 

the work to be done within the City’s right-of-way. 

 

4. Does the City have an established process to obtain Right-of-Entry onto the various private 

properties that may be affected by the project during design and construction? 

 

The City does have a Right-of Entry process and agreement that has been used for similar 

projects. 

 

5. Will the successful consultant be responsible for obtaining the permission of adjacent 

landowners using the City’s Right-of-Entry procedures? 

 

The consultant will be responsible for obtaining the permission of the adjacent landowners. 

 

6. The RFP mentions security cameras. Are these security cameras intended to be installed at 

only the new transit shelters, or are there other locations as well? 

 

The security cameras are only to be installed at the transit shelter locations. 

 

7. Will the new transit shelters use an existing design that will be provided to the successful 

consultant? Or will the consultant be expected to provide a new design for the shelters? If a 

new design is intended, and with the tight time lines for the project, will the review process 

be prompt so as not to delay the design of the entire project? 

 



The consultant is to provide a proposed design for the transit shelters.  The transit shelter 

proposed by the consultant must incorporate features compatible with the City’s Historic 

Downtown. The review process will be prompt as to not delay the project. 

 

8. Will the project require the consultant to have a Landscape Architect on the team or will the 

tree recommendations be provided to the successful consultant by the City Arborist? 

 

The consultant is to have a Landscape Architect prepare a landscape plan for the project 

which will be reviewed and approved by the City.  The City has and will provide a list of 

recommended plants/trees to the consultant/sub-consultant to assist in the preparation of the 

landscape plan.  

 

9. Do you see a need for us to include an environmental specialist staff person on our team as 

someone to coordinate with that other consultant? If so, I am trying to understand how much 

work that our environmental specialist will be actually responsible for performing? 

 

The environmental documents/review will be conducted by the consultant already under 

contract with the City, not by the successful consultant.  The consultant is to provide the 

preliminary design documents/graphics needed to complete the environmental review. 

 

10. Is the project actually funded with federal funds as stated in the RFP? 

 

Yes, the PS&E phase is funded with federal CMAQ funding. 

 

11. Is there a possibility that the City could fund PTIMISEA(state) funding to pay for the PS&E 

portion of the project and reserve the federal funding (CMAQ) for the construction phase?  If 

that is possible then we would only need to follow the state rules for the PS&E process which 

would simplify things. 

 

The PS&E phase of the project is funded using federal CMAQ funding. 

 

12. Is the consultant required to produce a “Good Faith” effort documenting our efforts to get 

DBE firms to be a part of our team? 

 

Yes 

 

13. Is there a reason that the deadline for completion of 100% PS&E is shown as December 31, 

2018? 

 

Yes, it is due to the City’s funding deadline. 

 

14. Will the environmental consultant be able to complete the NEPA/CEQA approval process 

promptly enough to not hold up the design consultant? 

 

The environmental consultant is already under contract with the City and is very familiar 

with the project and its timeline.  The environmental consultant is prepared to move forward 

with the project.  The environmental consultant has prepared NEPA/CEQA documents for 

several projects including those requiring Caltran’s approval.  The consultant will be 

responsible for establishing consistent communication with the environmental consultant and 



provide preliminary design documents/graphics needed to complete the environmental 

review in a timely manner. 

 

15. Will the consultant be asked to continue with our design process (“design at risk”) while the 

NEPA/CEQA approvals are being completed by Caltrans and FHWA? 

 

The consultant cannot proceed with completion of the design, plans and technical 

specifications, and engineer’s estimate (100%) until NEPA/CEQA approval has been 

completed. 

 

16. What happens if the consultant does everything in our power to produce the project in a 

timely manner but we are held up by the approval processes and cannot meet the December 

31, 2018 deadline for completion of the 100% PS&E? 

 

The City anticipates that the contract will be completed on or before December 31, 2018.  If 

there is a delay due to an unanticipated event the City would consider extending the contract. 

 

 

 

 


